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To All Prospective Offerors:
INTRODUCTION

The U.S. Coast Guard intends to procure a multi-mission Great Lakes Ice Breaker (GLIB) to
replace the aging USCGC MACKINAW with a ship capable of performing both the present
heavy icebreaker mission and servicing short range aids-to-navigation (ATON). The Coast
Guard is seeking industry comments on elements of the draft solicitation prior to releasing the
Request For Proposal (RFP). Draft solicitation documents will be available on the GLIB web-
site http://www.uscg.mil/hg/g-a/glib/ commencing 16 June 2000. Elements of the draft
solicitation will not be released all at once, but documents will be "rolled out™ sequentially and
posted as they become fully developed. This is to provide industry access earlier than would
have otherwise been feasible in an electronic format. Additional information outlining when all
documents are expected to be posted will be provided on the web site.

The procurement is for one ship. The prime contractor will be required to design and build the
ship as well as provide maintenance services beyond ship's force capability for the first two years
after delivery. Reliability, maintainability and availability are prime concerns to meet all
operational performance requirement parameters. The Coast Guard seeks an integrated logistics
support approach to operate the vessel with no increase in present Coast Guard infrastructure for
such elements as training, maintenance, and supply support.

PRE-SOLICITATION CONFERENCE

The Coast Guard will conduct a pre-solicitation conference on 1 August 2000 at 8:00 AM at
Coast Guard Headquarters in Washington, DC. Additional details will be provided on the GLIB
web-site approximately two weeks before the conference.

CONFLICT OF INTEREST

The following companies participated in developing the Coast Guard’s concept exploration
design. They are currently precluded from any participation in either the design or construction
efforts. If an exemption to this exclusion is desired, contact the contracting officer at the Coast
Guard Engineering Logistics Center, Mr. Dave Monk, at 410-762-6456.



4200.Draft
DTCG23-01-R-AGLMSA
16 June 2000

Listing of companies:

M. Rosenblatt & Sons

Science Technology Corp. (STC)

Spectrum Associates

Kvaerner Masa-Yards Arctic Research Center (MARC)- Finland (Performed Model
Tests)

Lehtonen & Siirila Oy - Finland

Fleet Technology - Canada

BRTRC

MEETINGS WITH THE PROJECT MANAGER

The Project Manager is prepared to participate in one-on-one sessions with potential prime
contractors. Morning and afternoon periods are available on 2-4 August. Potential prime
contractors have priority and may register on a first come - first serve basis with the Contracting
Officer.

GLIB CONCEPT EXPLORATION DESIGN

As a result of recent market research and internal maturing of the acquisition strategy, the Coast
Guard has now established a GLIB Concept Exploration Design Historical Information Library
that contains documents delivered to the Coast Guard in support of our internal feasibility study
of the GLIB technical requirements. These documents were previously available on the web site
as the "Point Design™ under a more general heading of Government Furnished Information.
These documents are now available to help understand:
a. the evolution and history of the concept level design used to demonstrate technical
feasibility of the requirements.
b. the ability to develop a feasible design from a performance based specification.
c. the relationship of the hull form and propulsors to the overall design requirements and
performance.
The GLIB Concept Exploration Design Historical Library contains non-warranted information
and is not intended to be a substitute for a thorough understanding of the solicitation
requirements. Although, at its level of maturity, the design satisfied the Coast Guard that the
technical requirements were feasible, the design is not in full compliance with all of the
requirements. The Coast Guard has not attempted to de-conflict the concept exploration design
information with all of the requirements and cautions users of the information to this fact. The
Coast Guard does not have an extensive or detailed listing of elements of the concept exploration



design that either meet or don't meet the requirements and development of this type of listing is
not consistent with the Coast Guard's present acquisition strategy.
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COMMENTS

Any and all comments are invited. We would appreciate specific comments you may have in the
areas listed in Attachment 1. We do not intend to address any comments prior to the pre-
solicitation conference. Offerors are also encouraged to bring comments to the conference,
especially if they can be addressed in either a general forum or in one-on-one meetings.
However, all written industry comments will be reviewed and, if appropriate, incorporated into
the RFP. The cutoff date for written comments is 18 August 2000. The Coast Guard does not
intend to formally respond to written comments. Written comments in the form of an e-mail
attachment to the contracting officer at the below e-mail address is the preferred format. Please
note that some of the specific areas requested for comment will not have necessary Draft RFP
elements posted on the web site commensurate with the date of this letter. The Coast Guard
intends on having all available documents posted prior to the pre-solicitation conference.

DISCLAIMER

The Request for Comment is provided for information only and is subject to change. Potential
offerors are cautioned not to prepare proposals on the basis of the Draft RFP. Proposals
submitted in response to the Draft RFP will be rejected.

Sincerely,

Carl E. McGill

Contracting Officer

U.S. Coast Guard

Email: CMcGill@comdt.uscg.mil

http://www.uscg.mil/hg/g-a/glib/

Attachment 1: Specific areas of comment



1.

Attachment 1

The Coast Guard will require contractors to utilize the hull form (Lines Plan) developed as
part of its internal Concept Exploration Design as the starting point for the design at the
"concept” level of design maturity. This hull form, utilizing azimuthing podded propulsors,
has demonstrated satisfactory performance in ice-tank and open water testing. Contractors
will be required to mature this hull form to meet all requirements and will be required to
submit a Concept Design, Contract Design, and Detail Design as contract deliverables based
on this hull form. Is this approach and the contractor's responsibility for maturing/finalizing
the hull form through the design process and meeting all performance goals clearly
communicated in Section C?

While the performance specification identifies the minimum acceptable requirements, the
Coast Guard values increased vessel performance in certain areas. The following are
performance goals that are above and beyond requirements. Recognizing the competing
design requirements of a multi-purpose vessel, it is understood that all goals may not be
achievable. It is the Coast Guard’s desire to develop a balanced ship design capable of
meeting all requirements and potentially as many goals as possible to enhance the overall
mission performance of the vessel. Performance goals listed below are in priority order from
the most to least important parameter.

Parameter Threshold Goal

Design life (hull & superstructure) 30 yrs 40 yrs
Operational availability 90% 95%
Brash icebreaking capability ahead @ 3 knots 8 ft 12 ft
Draft, extreme (at delivery) 155 ft 15.0 ft
Speed, economical 10 kts 12 kts
Fuel range 15 days 21 days
Stopping distance 750 ft 500 ft
Track width 60 ft 75 ft
Buoy deck area 3000 sf 3500 sf

Please comment on which of these goals could reasonably be incentivized as part of the contract



structure?

3.

4.

Please comment on any unintended or potentially unnecessary cost drivers.
Please comment on any producibility concerns with the hull form as provided.

Please comment on the delivery schedule including design and construction times. Are the
time frames reasonable/realistic?

Is the Share Ratio and Ceiling Price for the Ship Construction Fixed Price Incentive CLIN
reasonable?

Is the requirement to design to an operational availability Ao of 90% something industry is
used to doing and has good experience with? Can industry provide traceability of Ao to
design of systems and equipment selection to meet requirements?

Are the follow-on maintenance requirements sufficiently defined for a firm fixed price
CLIN?

The award will be made on the basis of best value to the government. The Coast Guard is
also contemplating a combination of oral and technical proposals. Please provide comments
on the proposal requirements in Sections L.



